
DIVISION ONE SUPPLEMENT
SECTION 01900

PART 1 - SUMMARY OF WORK SUPPLEMENT

1.01 WORK SEQUENCE

- A. Owner will occupy the building during construction, coordinate with Owner's Representative in scheduling work to vacate the areas as the Contractor requires.
- B. Construct work in stages as follows:
 - 1. _____
 - 2. _____
 - 3. _____

1.02 PARTIAL OWNER OCCUPANCY

- A. Schedule early completion of designated areas for Owner's usage prior to substantial completion of entire Project.
 - 1. _____
 - 2. _____
 - 3. _____
- B. Owner will occupy areas for purpose of _____
- C. Contractor will provide:
 - 1. Access for Owner's personnel
 - 2. Operation of heating, ventilating, air conditioning and electrical systems
 - 3. _____
- D. Prior to occupancy, execute a *Certificate of Substantial Completion* for designated areas.
- E. Upon occupancy, Owner shall provide:
 - 1. _____
 - 2. _____

PART 2 - ALLOWANCE SUPPLEMENT

2.01 SCHEDULE OF ALLOWANCES

- A. Include in the Bid, for inclusion in the Contract Sum, the amount of \$_____ for purchase of _____
(Refer to Section _____, _____)
- B. Include in the Bid, for inclusion in the Contract Sum, the amount of \$_____ for purchase of _____
(Refer to Section _____, _____)

3.01 DESCRIPTION OF ALTERNATES

A. Alternate Number One. _____

B. Alternate Number Two. _____

C. Alternate Number Three. _____

D. Alternate Number Four. _____

E. Alternate Number Five. _____

