

DIVISION 1:  GENERAL REQUIREMENTS
Section
Description
Page
01 1000
Summary of Work

01 2100
Allowances

01 2300
Alternates


01 2600
Change Order Procedures


01 2973
Schedule of Values


01 2976
Applications for Payment


01 3100
Project Coordination


01 3119
Project Meetings


01 3216
Progress Schedules


01 3217
Network Analysis Schedule


01 3323
Shop Drawings, Project Data, and Samples


01 4529
Testing Laboratory Services

01 5000
Construction Facilities and Temporary Controls


01 6000
Substitutions and Product Options


01 7329
Cutting and Patching


01 7400
Cleaning …………………………………………..……………………………………………...

01 7500
Starting of Systems …………………………………..…………………………………………
..

01 7700
Contract Closeout …………………………………..……………………………………………

01 7800
Project Record Documents …………………………………………………………………
……
01 8000
Special Requirements…………………………………………………………………………
…
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