
SPECIAL REQUIREMENTS
SECTION 01 8000

PART 1 - SUMMARY OF WORK SUPPLEMENT

1.01 WORK SEQUENCE

- A. Owner will occupy the building during construction, coordinate with Owner's Representative in scheduling work to vacate the areas as the Contractor requires.
- B. Construct work in stages as follows:
 - 1. _____
 - 2. _____
 - 3. _____

1.02 PARTIAL OWNER OCCUPANCY

- A. Schedule early completion of designated areas for Owner's usage prior to substantial completion of entire Project as follows: _____
- B. Owner will occupy the following areas throughout the Project or during portions of the Project as follows:

- C. Prior to occupancy of any portion of the Project, a *Certificate of Substantial Completion* for designated areas shall be executed establishing responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance for such portion of the Work.

PART 2 - ALLOWANCE SUPPLEMENT

2.01 SCHEDULE OF ALLOWANCES

- A. Include in the Bid, for inclusion in the Contract Sum, the amount of \$ _____ for purchase of _____
(Refer to Section _____, _____)
- B. Include in the Bid, for inclusion in the Contract Sum, the amount of \$ _____ for purchase of _____
(Refer to Section _____, _____)

PART 3 - ALTERNATE SUPPLEMENT

3.01 DESCRIPTION OF ALTERNATES

- A. Alternate Number One.
- B. Alternate Number Two.
- C. Alternate Number Three.
- D. Alternate Number Four.

Division One

E. Alternate Number Five.

PART 4 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

4.01 **SUPPLEMENT FIELD OFFICE**

4.02 **UTILITIES**

4.03 **PROJECT SIGN**

PART 5 – ANTICIPATED DELAYS

5.01 **ADVERSE WEATHER**

PART 6 – INSTITUTION/AGENCY REQUIREMENTS

6.01 **PROHIBITED ACTIVITIES**

6.02 **USE OF PREMISES**