STANDARD FORM OF AGREEMENT BETWEEN
THE OWNER AND THE PROFESSIONAL

This Agreement made effective the between the Owner:
Bureau of Building, Grounds and Real Property Management
501North West Street, Suite 1401B
Jackson, Mississippi 39201

created by Section 7-1-451 et seq., and Section 31-11-1, et seq., Mississippi Code of 1972, Annotated and acting for the State of Mississippi; and
the Professional:

Business Name
Mailing Address
City/State/Zip

The Professional is a (Check and complete one of the following):

() CORPORATION (includes PA, PLLC, Inc., Ltd. or LLC) solely organized and existing under the laws of the State of
and having its principal office in City of , the County of , and the State of

() PARTNERSHIP of the following (List all partners): JOINT VENTURE (list all joint venture firms)

( ) SOLEPROPRIETORSHIP
For the following Project:
GSt#
for initial nominal consideration of one dollar ($1.00) and limited as described in Paragraph 4.3 to fees, authorized additional services, extra
Zir;/higeé,v\zlirr:gr.reimbursements within the amount of $ as total project budget which shall not be revised except as authorized by an action

PROFESSIONAL:

By:

(Signature)_

(Name and Title)

OWNER: BUREAU OF BUILDING, GROUNDS AND REAL PROPERTY MANAGEMENT

By:

(Signature)

, Bureau Director
(Name and Title)

APPROVED AS TO FORM:

By:
(Signature of Attorney)
The Owner and the Professional agree as set forth in pages one through twenty-two, Articles one through ten, as follows:
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TERMS AND CONDITIONS OF AGREEMENT BETWEEN OWNER AND PROFESSIONAL
ARTICLE 1: PROFESSIONAL COMPENSATION

FEE

For the Professional's basic services as described in Subparagraph 2.1.1, the fee shall be a percentage of the Project cost.
The fee classification is indicated in Subparagraph 1.2.2.

The Professional may provide additional services beyond the basic services and those additional services and their
compensation are indicated in Paragraph 1.3.

When the Professional is called upon to provide extra services as described in Paragraph 7.4, the compensation shall be
fixed at the fee indicated in Paragraph 1.4.

BASIC SERVICES - PERCENTAGE OF CONSTRUCTION COST

Compensation for basic services shall be a percentage of construction cost based on each awarded Project Construction
Contract for which the Professional provides services and in accordance with Article 6.

Fee Complexity: The building classification for the Project as defined in Subparagraph 6.2.1 shall be as
represented by the letter value of the fee complexity.

Where the fee complexity value above includes a "+", the Project embraces substantial renovation and/or repairs and the
total fee shall be 115% of the basic fee shown in Subparagraph 6.2.2 and as indicated by the “letter” value in Subparagraph
1.2.2. For Projects that do not embrace substantial renovation and/or repairs, the total fee shall be the basic fee shown in
Subparagraph 6.2.2.

___ The fees for the Project will include a credit in the amount of $0.00 for N/A .

___ The fees for the Project will include a credit in the amount of $ for

ADDITIONAL SERVICES

No The Project includes additional services listed in Subparagraph 2.1.2. In addition to the basic services fee an additional
fee for each service shall be indicated as follows (where no amount is indicated, this service is not included):

Program Phase
Lump Sum Fee: described in Paragraph 2.4.

Special Study
Lump Sum Fee: described as

Rendering
Lump Sum Fee: _described in Subparagraph 3.5.1.

Model
Lump Sum Fee: described in Subparagraph 3.5.2.

Lump Sum Fee:

EXTRA SERVICES

In special cases, fees shall be paid to the Professional for extra services as described in Paragraph 7.4 and shall be in addition to

the basic services fee as follows

142

Principal's time at a fixed rate of Seventy-Five Dollars ($75.00) per hour. For the purposes of this Agreement, the principals are:

YA
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1.4.3 Employee's time computed at a multiple of two and one half (2 1/2) times the employee's direct personnel expense as defined in
Paragraph 7.6.

1.4.4 Additional services performed by Professional Consultants engaged for the normal structural, mechanical, electrical, or
architectural services, at the amount billed to the Professional computed in accordance with Subparagraphs 1.4.2 and 1.4.3.

1.5 REIMBURSEMENTS

151 As approved by the Owner, reimbursements to the Professional shall be made for the following during the course of the Project
and in accordance with the referenced Subparagraphs.

1.5.2 Reimbursement shall be made for topographical information outlined in Subparagraph 2.3.1.
153 Reimbursement shall be made for subsurface conditions outlined in Subparagraph 2.3.2.

154 Reimbursement shall be made for Asbestos and/or Hazardous Material Inspection/Sampling/Testing as outlined in Subparagraphs
2.11.4 and 2.12.3.

155 Reimbursement shall be made for Contract Documents for bidding and actual construction purposes outlined in Subparagraphs
2.7.4and 3.4.1.

1.5.6 Reimbursement shall be made for renderings and models outlined in Paragraph 3.5.

1.5.7 Reimbursement shall be made for record document permanent reproducible transparencies outlined in Subparagraphs 2.9.12 and
3.4.3.

158 Reimbursement shall be made for final independent air clearance tests, if required, as outlined in Subparagraphs 2.11.8,2.11.9
and 2.12.5.

159 Reimbursement shall be made for printing and for the electronic submittals as outlined in Subparagraphs 2.8.5,2.9.12, and 3.4.

ARTICLE 2: PROFESSIONAL'S SERVICES AND RESPONSIBILITIES
21 SERVICES
2.1.1 The Professional's basic services shall consist of Paragraphs 2.2 and the phases listed and marked “yes” below. Any phase listed
but not marked “yes” shall not be part of the basic services.
Program Phase described in Paragraph 2.4
Schematic Design Phase described in Paragraph 2.5
Design Development Phase described in Paragraph 2.6
Construction Document Phase described in Paragraph 2.7
Bidding Phase described in Paragraph 2.8
Construction Phase described in Paragraph 2.9
Asbestos Abatement described in Paragraph 2.11 and Hazardous Materials described in Paragraph 2.12
Record document permanent reproducible transparencies described in Subparagraph 2.9.12

Perform services under the direction of a Manager described in Paragraph 3.6.
3
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212 The Professional shall provide additional services as listed and marked below. Any phase listed but not marked “yes” shall not
be an additional service to this Agreement.

Program Phase described in Paragraph 2.4
Special Study described in Paragraph

B 13
o |Oo

2.13 The Professional's basic services listed in Subparagraph 2.1.1 shall include consulting services listed below and meeting
requirements of Paragraph 2.10 and 300.4 of Owner Procedure Manual. Any consultant listed but not marked “yes” shall not be a
consultant to this Agreement.
Consulting Service: Type Services to be Performed by:

Program

Avrchitectural

Civil

Structural

Mechanical

Electrical

Hazardous Material
2.2 TIME
221 The Professional shall perform services as expeditiously as is consistent with Professional skill and care and the orderly progress
of the Work. The Professional shall submit for the Owner's approval, an estimated Schedule of Performance of services in
2.2.2. This Schedule may be adjusted as the Project proceeds and shall include allowances for periods of time required for the Owner's
review and approval of submissions and for approvals of authorities having jurisdiction over the Project. This Schedule, when approved by
the Owner, shall not, except for reasonable cause, be exceeded by the Professional. The Initial Meeting Date referenced below is the latter
of the Pre-Design Conference or the OPR Workshop for the Commissioning Agent, if required, as scheduled by the Owner.
222 The estimated Schedule of Performance described in Subparagraph 2.2.1 shall be in the following format: (Type)

.1 Professional services beginning date will be the Initial Meeting Date described above.
.2 Program Phase described Paragraph 2.4: 0 days from the Initial Meeting Date.

.3 Schematic Phase described in Paragraph 2.5: __ days from approval by Owner of the Program Phase, if required, or from
the Initial Meeting Date.

.4 Design Development Phase described in Paragraph 2.6: __ days from approval by Owner of SD’s.

.5 Construction Document Phase described in Paragraph 2.7: ___ days from approval by Owner of DD’s.

6 Total planning: days

2.2.3  The dates for receipt of phases shall be the date the Documents are stamped into the Owner's office if they are in an
approval condition. If submittals are rejected, then the clock will continue to run without charge for that time being reviewed by the
Owner.

2.2.4  Alltime for review of documents by the Owner, which result in an approval with instructions to move to the next phase,
shall not be charged to the Professional's days for performing services.

2.3 SURVEYS, BORINGS, AND TESTS

2.3.1  TheProfessional shall be responsible for obtaining a survey of the building site which shall include applicable grades and
lines of streets, alleys, pavements, adjoining property, rights-of-way, restrictions, easements, encroachments, zoning, deed

i\
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restrictions, boundaries and contours of the site, locations dimensions, data pertaining to existing buildings, utilities, other
improvements, locations of trees, and information concerning available service and utility lines, both public and private.

2.3.2  The Professional shall be responsible for obtaining reports on subsurface conditions including test borings or pits,
chemical, mechanical, laboratory, or other tests for determining subsurface soil bearing values, and other soil or subsoil conditions
required for the structural design.

2.3.3  The obtaining of surveys, tests, engineering data, and any other information obtained by the Professional and described
under Subparagraphs 2.3.1 and 2.3.2 shall be the responsibility of the Professional. The Owner shall reimburse the Professional
directly for obtaining this information from competent laboratories, engineers, and licensed surveyors selected by and responsible to
the Professional, provided the selection and cost have prior approval from the Owner.

2.4 PROGRAM PHASE

24.1 The Professional shall meet with the Owner to ascertain the general requirements for the Project and shall meet with the
Project Program Committee to define in more detail the Scope of the Project, the functional and departmental objectives of
the Project, the relationship of the Project to other structures and facilities, and the criteria for selection of the site. The
Professional shall advise the Owner and the Project Program Committee as to cost of the Project and time requirements for
planning and construction. The Professional shall prepare and submit to the Owner a comprehensive written Project
Program. The Program will include as a minimum the following elements:

1. Goal: Design objectives, limitations, and criteria

Site: Site requirements and analysis including location, boundaries, topography, vegetation, utilities, climate,
flooding, traffic, noise, and adjacent buildings

.3 Space: Space requirements and relations including narrative description by area (square footage recommendations)
.4 People: Number and functional responsibility of personnel

.5 Equipment: Special equipment and systems

.6 Alterations: Flexibility and ability to expand
7
8
9
1

(N

Energy: Energy and sustainability considerations (Manual 400.11)
Existing: Analysis of existing facilities
Concept: Summary of Project concept, Scope and Goal

0 Budget: Total Project budget

2.4.2  The Professional shall submit to the Owner ten (10) copies of the written Project program.

2.43  The Professional shall assist the Owner in the preparation of applications to the U.S. Government or other granting
agencies for construction, interest subsidy, or other forms of grants.

2.4.4  The Professional shall show progress to date, confirm the remainder of the Schedule of Performance, and obtain the
Owner's written approval of the Program Phase before proceeding with the Schematic Design Phase.

2.5 SCHEMATIC DESIGN PHASE

2.5.1  The Professional shall confirm the Program requirements of the Owner. If a program has not been provided either within
this Agreement or other sources, the Professional shall prepare and submit to the Owner a comprehensive written document which
defines the Project Scope. The Scope document will include as a minimum the following elements:

.1 General: General statement of work to be accomplished
Goal: Design objectives, limitations and criteria
.3 Space: Space requirements and relations including narrative description by area (square footage recommendations)

(N}

People: Number and functional responsibility of personnel
Equipment: Special equipment and systems

Concept: Summary of Project concept, Scope and Goal
Budget: Total Project budget

~No ok~
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The Professional shall submit to the Owner four (4) copies of the written Project Scope.

2.5.2  The Professional shall develop and submit to the Owner an analysis of the site describing significant features of physical
environment and characteristics of the site such as climate, topography, soils, soil conditions, ecology, utilities, circulation, views,
noise, existing structures, and a statement of the implications of the above factors on design.

253  The Professional shall develop and submit to the Owner conceptual diagrams of alternative approaches for translating
Program requirements into conceptual design solutions. These diagrams shall include, but shall not be limited to, functional
relationships within the Program, consideration of relationships to master plans and the environment, consideration of land use,
traffic, parking, transportation, utilities, systems described in Subparagraph 2.5.6, and organization of major building functions.

254 The Professional shall prepare and submit to the Owner visual studies related to the concepts required in Subparagraph
2.5.3 which shall include, but shall not be limited to, massing studies in model and/or diagrammatic form, sketches of design
concepts showing elevations and exterior appearances, and any other sketches or visual studies necessary for evaluation of the
alternative concepts.

255 Upon approval by the Owner of a design concept, the Professional shall prepare and submit to the Owner Schematic
Drawings of the approved concept. The Schematic Drawings shall include, but shall not be limited to, the following information:

The basic design approach drawn at an agreed upon scale

Site location in relationship to the existing environment
Relationship to master plans

Circulation

Organization of building functions

Functional/aesthetic aspects of the design concepts under study
Graphic description of critical details

Visual and functional relationship

Compatibility of the surrounding environment

CoNOUNWN R

25.6  The Professional shall prepare and submit to the Owner a description of building systems and give design criteria for the
major elements of the following basic building systems (include basic economic and energy usage and sustainability (Manual
400.11) considerations when required):

Structure Interior Walls & Partitions Special Items
Foundations Interior Finishes Plumbing

Floor on Grade Sight Lines HVAC

Floor Stairs Stairs Electrical

Roof Systems Elevators Built-In Equipment
Exterior Walls Site Construction

25.7 The Professional shall prepare and submit to the Owner an estimate of probable total Project cost based on proposed
square footage and/or volume unit costs.

258 The Professional shall show progress to date, confirm the remainder of the Schedule of Performance, and obtain the

Owner's written approval of the Schematic Design Phase before proceeding with the Design Development Phase, unless Owner
waives the Design Development Phase, directing Professional to proceed to the Contract Document Phase.

2.6 DESIGN DEVELOPMENT PHASE

26.1 Based on the approved Schematic Design Phase, the Professional shall develop and submit to the Owner a fully developed
design concept.
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2.6.2 The Professional shall prepare and submit to the Owner floor plans showing spaces by name and number, actual net area
of each space, structural module, fixed equipment, mechanical spaces, chases, and circulation areas. Drawings shall show overall
building dimensions and major lines of dimensions. The Professional shall also prepare and submit site plans which show
topography, adjacent buildings, and utilities. Drawings shall include information to adequately explain HVAC, electrical, and
structural systems. Information concerning furnishings, miscellaneous equipment, layouts, lists, and schedules necessary to explain
the plans are to be indicated on floor plans. The Professional shall also prepare preliminary specifications following the
Construction Specifications Institute (CSI) format and giving basic descriptions of essential building materials, finishes,
components, and all systems. The level of detail on the plans and specifications shall be at a level sufficient for the development of
the preliminary quantity cost estimate required at completion of the Design Development Phase.

2.6.3 The Professional shall prepare and submit to the Owner building elevations, sections and design details. Building
elevations shall show fenestration, proposed exterior materials, and shall be developed using shades and shadows which will
adequately show the proposed building exteriors. These Design Development Drawings shall be developed to a point which will
permit the Professional to proceed with the Contract Document Phase when the Design Development Phase is approved.

2.6.4 The Professional shall prepare and submit to the Owner a construction cost analysis showing allocation of costs for
various building systems. The basis for the cost estimate shall be a preliminary quantity survey which shall be required for all
building systems described in Subparagraph 2.5.6. The construction cost estimate shall show escalation projections from the date of
the estimate to the projected bid date.

2.6.5 The Professional shall show progress to date, confirm the remainder of the Schedule of Performance, and obtain the
Owner's written approval of the Design Development Phase before proceeding with the Construction Document Phase.

2.7 CONSTRUCTION DOCUMENT PHASE

2.7.1 Upon approval of the Design Development Phase by the Owner, the Professional shall prepare and submit to the Owner
four (4) copies of Working Drawings and Specifications detailing and prescribing the Work to be accomplished including materials;
workmanship; finishes; mechanical and electrical systems; special equipment; general, special, and Supplementary Conditions of the

Agreement Between the Owner and the Contractor; and any and all other information required for receiving bids on the Project and
subsequent preparation of shop drawings and detail drawings.

2.7.2 Include four (4) copies of design calculations for the electrical, mechanical and structural systems when submitting data in
Subparagraph 2.7.1.

2.7.3 Upon receipt of the review comments from the Owner, the Professional shall complete the Contract Documents to
conform with the review comments and furnish final four (4) copies to the Owner prior to release of documents for bids.

2.7.4 The Professional shall furnish complete sets of plans, specifications, and other Bidding Documents as are necessary for
bidding purposes. The actual cost of printing and mailing these Bid Documents shall be paid by the Professional and reimbursed by
the Owner per 3.4. Reimbursement to the Professional by the Owner of printing costs is to assure that an adequate number of plans
and specifications shall be available for bidding purposes and thereby resulting in the best possible competitive bids being received
by the Owner for the Project. Costs of all plans and specifications, other than for bidding, required for the design process shall be at
the expense of the Professional.

2.7.5 The Professional shall prepare and submit to the Owner a detailed Construction Cost Analysis showing allocation of cost
for various systems. The basis for the cost estimate shall be a quantity survey. The estimate shall show an escalation projected from
the date of the estimate to the projected bid date.

2.7.6 The date for receipt of bids shall be established by the Owner.

2.1.7 The Professional agrees that approval of Drawings and Specifications by any person, body, or agency shall not relieve him
of the responsibility for the adequacy, fitness, suitability, correctness of design, and for designing the work in accordance with sound
and accepted architectural and engineering practices and in compliance with prevailing building codes, federal and state laws and
regulations regarding hazardous materials.

!
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2.8 BIDDING PHASE

2.8.1 The Professional, following the Owner's approval of the Construction Document Phase, shall assist the Owner in obtaining
bids and in award and preparation of Construction Contracts.

2.8.2 The Professional shall attend the bid opening and furnish a suitably detailed tabulation sheet for recording the name of
each Bidder, the Bidder's Certificate of Responsibility Number, Bid Security, Base Bid, Alternates, and remarks. The Professional
shall furnish sufficient tabulation sheets for all in attendance. Immediately after receipt of bids, the Professional shall submit to the
Owner a certified tabulation of all bids received, along with his recommendation as to Contract award.

2.8.3 The Professional, following the award of a Construction Contract, shall prepare and submit to the Owner, two (2) copies
of updated Construction Documents (Plans/Specifications). Each copy shall be marked OFFICIAL CONTRACT DOCUMENTS and
shall include an executed bid Proposal Form, Agreement Form, Contract Bond, Power of Attorney, Certificate of Insurance, all
bulletins, Addenda, and supplemental Drawings. One (1) copy shall be retained by the Owner, one (1) copy shall be for the
Contractor. Any other contract document guidelines will be distributed to the Professional at the bid opening.

284 The Professional shall also furnish the area and volume of the building computed in accordance with criteria of the
American Institute of Architects; and the square foot and cubic foot costs of only the building, the mechanical system, the electrical
system, special built-in equipment, and the total Project cost.

2.85 The Professional shall, unless waived by the Owner, also submit one electronic format copy of the updated Contract
Documents (plans and specifications) in coordination with said Contract Documents in 2.8.3 above. Said electronic submittal to be
submitted within thirty (30) days after award by Owner in .pdf format. The actual cost of the electronic submittal shall be paid by
the Owner, with cost approval by the Owner before printing is ordered in accordance with 3.4.

29 CONSTRUCTION PHASE

29.1 The Professional's relationship to the General Contractor shall be set forth in the General Conditions or the Supplemental
Conditions of the Agreement Between the Owner and the Contractor, or modified by this Agreement. The Professional is
responsible for keeping the Owner completely apprized of the Project during the Construction Phase.

292 The Construction Phase begins with the award and the preparation of the Construction Contract(s). The Construction
Phase is concerned with the professional services required to direct the two (2) components of construction - office and field. The
Professional services performed for the office component include:

.1 Complete administration of all Construction Contracts

.2 Issuing Certificates for Payment

.3 Examining and approving shop drawings and correcting shop drawings when necessary for conformance with the
design intent

.4 Making revisions, corrections, or clarifications in the Contract Documents by bulletins or Change Orders, together
with all correspondence and clerical work in connection with bulletins and Change Orders

.5 Providing sufficient on-site investigation to substantiate any of the above and accepting the completed Project,
together with such Certificates, Manuals, and Guarantees as provided in the Contract Documents

2.9.3 The Professional shall collect, maintain and house copies of weekly payrolls from all Contractors and Subcontractors for
compliance with the labor standard provisions of the Construction Contract when labor standard provisions are contained in the
Contract.

2.9.4 The Professional services performed for the field component comprise on-site inspection by the Professional and/or
Consultants to guard against nonconformity of the Work with the Contract Documents and to observe and report on compliance with
agreed upon construction schedules. Notwithstanding the above, the Professional shall be responsible for insuring field inspections
are made as needed and during the critical phases of construction by the Consultants and the Professional's firm. The Professional
shall maintain a log of all visits to the site by the Consultants and the Professional's firm. The Professional shall not be responsible
for construction means, methods, techniques, sequence of procedures, or the safety precautions and programs in connection with the
work. The Professional may disapprove or reject work as failing to conform to the Contract Documents.

o
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2.9.5 On-site inspections shall be done by a principal of the Professional's firm and/or of each Consultant firm, or a qualified
employee of each firm as approved by the Owner. Once a month a written report, including a copy of the visit log described in
Subparagraph 2.9.4, shall be submitted apprizing the Owner of the progress and condition of the Work. Any additional reports shall
be collectively submitted by the Professional.

2.9.6 The Professional shall be the interpreter of the requirements of the Contract Documents and judge of the performance
thereunder of the Contractor. The Professional shall render written interpretations necessary for the proper execution of the Work
with reasonable promptness upon written request of either the Owner or the Contractor.

2.9.7 The Professional shall not issue any verbal or written orders for omissions from, additions to, or changes in the
Construction Contract until approved in writing by the Owner, or as modified by this Agreement.

2.9.8 The Professional shall prepare Change Orders for the Owner's approval and execution in accordance with the Contract
Documents and shall have authority to order minor changes in the work which do not involve an adjustment in the Contract Sum or
an extension of the Contract Time and which is not inconsistent with the intent of the Contract Documents.

2.9.9 The Professional shall determine the amounts owed to the Contractor based on inspections at the site and evaluations of
the Contractor's applications for payment and will recommend, for the Owner's approval, the issuance of certificates for payment in
such amounts as provided in the Contract Documents.

2.9.10  The approval of a Certificate for Payment shall constitute a representation by the Professional to the Owner, based on the
inspections at the site and on the data comprising the Contractor's application for payment that the work has progressed to the point
indicated,; that, to the best of the Professional's knowledge, information and belief, the quality of the work is in accordance with the
Contract Documents; and, that the Contractor is entitled to payment in the amount certified. The issuance of a certificate for
payment will not be a representation that the Professional has made any examination to ascertain how and for what purpose the
Contractor has used the monies paid on account of the Contract Sum, other than to secure certification under oath that all
Materialmen, Laborers, and Subcontractors have been paid by the Contractor.

2.9.11  When the Professional is notified by the Contractor that the Work has been completed and the Project is ready for
inspection, the Professional and Consultants shall conduct a semi-final inspection. The Professional and Consultants shall prepare
lists of items needing correction. When these items have been corrected by the Contractor, the Professional and all Consultants
shall, with a Representative of the Owner present, make the final inspection and shall certify to the best of their knowledge to the
Owner completion of the Project in compliance with the Contract Documents. It is the responsibility of the Professional to have
representative(s) of Consultants present for the semi-final and final inspection(s).

2.9.12  Upon completion of the Project, the Professional shall furnish corrected documents to conform to the Project as finally
constructed and shall deliver to the Owner two (2) sets of record documents. Record documents shall reflect all changes caused by
addenda, field changes, change orders, and observed changes by the Professional, Contractor, or Subcontractors. When required in
Subparagraph 2.1.1, the record documents shall be on permanent erasable transparencies suitable for reproduction. The actual cost
of printing the permanent reproducible transparencies shall be paid by the Owner, with cost approval by the Owner before printing is
ordered. In addition, the Professional shall deliver to the Owner the Manufacturer's data for the roof materials used, the
Manufacturer's Guarantee, and the Roofing Contractor's Guarantee. The Professional shall, unless waived by the Owner, also
submit one electronic format copy of the updated As-Built documents in .pdf format in coordination with the project Close-Out
Documents. The actual cost of the electronic submittal shall be paid by the Owner, with cost approval by the Owner before printing
is ordered in accordance with 3.4.

2.9.13  During the Warranty period of the Construction Contract(s), the Professional shall work with a Representative of the
Owner in securing remedy of defects that become apparent. The Professional shall make, with a Representative of the Owner
present, a Warranty inspection of the Project prior to the expiration of the Warranty period and report observed discrepancies to the
Contractor for correction.

2.9.14  The Construction Phase shall terminate upon expiration of the Warranty period or settlement of all Warranty claims,
whichever occurs last.
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2.10 PROFESSIONAL CONSULTING SERVICES

2.10.1  If the Professional, who is a party to this Agreement, renders basically architectural services, he hereby agrees that all
plans, specifications, detail drawings, and miscellaneous services required for engineering work pertaining to heating, ventilation,
refrigeration, electrical, mechanical, or structural work shall be performed by a registered engineer in his own organization or he
agrees to employ, without additional cost to the Owner and subject to the approval of the Owner, the services of a registered
engineer regularly engaged in the work. Drawings and specifications prepared shall bear the stamp of the responsible registered
Professional. The Professional shall enter into Contract agreements with such registered Professional with Contracts binding them
to terms and responsibilities substantially set forth herein regarding design and inspection services.

2.10.2  If the Professional, who is a party to this Agreement, renders basically engineering services, he hereby agrees that all
plans, specifications, detail drawings, and miscellaneous services required for architectural work pertaining to heating, ventilation,
refrigeration, electrical, mechanical, or structural work shall be performed by a registered architect in his own organization or he
agrees to employ, without additional cost to the Owner and subject to the approval of the Owner, the services of a registered
architect regularly engaged in the work. Drawings and specifications prepared above shall bear the stamp of the responsible
registered Professional. The Professional shall enter into Contract agreements with such registered Professional with Contracts
binding them to terms and responsibilities substantially set forth herein regarding design and inspection services.

211 ASBESTOS ABATEMENT

2.11.1  The Professional shall be responsible for obtaining asbestos consulting services to inspect, locate, identify and abate any
Asbestos Containing Materials (ACM) present in the Project; or, the Professional may select to perform these duties. All abatement
activities shall be in accordance with federal and state laws, directives and requirements.

2.11.2  The Professional, or Ashestos Consultant, may be used to handle the abatement planning process. Regardless, the
removal of the ACM will be part of the general Agreement Between the Owner and the Contractor awarded by the Owner.

2.11.3  The Professional, or Asbestos Consultant, shall possess a current Project Designer and Project Inspector certificate issued
by the Mississippi Department of Environmental Quality, Office of Pollution Control. A copy of each certificate shall be attached to
the report described in Subparagraph 2.11.4, Item .3.

2.11.4  During the Schematic Design Phase described in Paragraph 2.5, the Professional, or Asbestos Consultant, shall conductan
Inspection/Sampling/Testing Phase enumerated (1-5) as follows:

.1 Allashestos related services for reimbursement must receive prior written approval by the Owner. The Professional
shall submit to the Owner written proposals describing the work and cost. The Owner may request the Professional
to secure additional proposals as deemed necessary. Upon written approval by the Owner, the Professional may
begin the authorized asbestos services described in Subparagraph 2.11.4. Any work performed without the Owner's
approval will be the financial responsibility of the Professional.

.2 Perform a complete inspection of the Project to determine the types, locations and approximate quantities of suspect
ACM.

.3 Secure the services of a testing laboratory qualified by the National Institute of Safety and Health (NIOSH) to
conduct tests for the presence of asbestos. The services should include sample collection, analysis and reporting. If
the Professional and/or Asbestos Consultant is also a NIOSH qualified laboratory, the collection, analysis and
reporting may be conducted in-house.

4 Prepare and submit to the Owner four (4) copies of a comprehensive written document which defines the extent of
ACM present, its type, location and approximate quantity. The document should include drawings, the testing
laboratory report, cost options and Owner options.

.5 The total cost of asbestos services required in Subparagraph 2.11.4 shall be reimbursed to the Professional once, and
only upon delivery and satisfactory completion of the comprehensive written report required in Item .3 of
Subparagraph 2.11.4. An itemized statement from the Professional, complete with photo copies of all related
invoices, is necessary in order to process the payment.

2.11.5 Immediately after receipt of Owner's approval of the Inspection/Sampling/Testing Phase described in Subparagraph
2.11.4, the Professional shall submit Project data required by the Owner.
10
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2.11.6  After Owner's approval of the Inspection/Sampling/Testing Phase described in Subparagraph 2.11.4, the Professional shall
prepare and include in the working drawings and specifications the work to be accomplished and the protective measures in
accordance with Environmental Protection Agency (EPA) guidelines. Procedures shall include a plan for shutting down mechanical
and electrical systems, phasing of work if required, and outlining responsibilities for cleaning and removing loose equipment.

2.11.7  The Professional shall provide for the Owner Project data required by the Attorney General's Special Counsel as described
in Article 10 and/or any other information required.

2.11.8  The daily air monitoring and final air clearance testing shall be included as the Contractor's responsibility in the
Abatement Documents. The Contractor shall select, supervise and pay for all job air monitoring. If for any reason this is omitted
from the Contractor's responsibility, the Professional shall provide the air monitoring services without additional cost to the Owner.

2.11.9  If Asbestos Hazard Emergency Response Act (AHERA) regulations require a final air clearance test by an independent
testing laboratory not associated with the Contractor, the Professional shall be responsible for obtaining that final independent air
clearance tests. The Owner shall reimburse the Professional directly for obtaining these services, provided the selection and costs
are preapproved by the Owner in writing.

2.12 HAZARDOUS CONTAINING MATERIALS

2.12.1  The Professional shall be responsible for obtaining consulting services to inspect, locate, identify and remove any
hazardous materials (HCM) present in the Project; or, the Professional may select to perform these duties himself. All removal
activities shall be in accordance with federal and state laws, directives and requirements.

2.12.2  The Professional or Consultant may be used to handle the planning process. Regardless, the removal of the HCM will be
part of the General Contract awarded by the Owner.

2.12.3  During the Schematic Design Phase described in Paragraph 2.5, the Professional and/or Consultant shall conduct an
Inspection/Sampling/Testing Phase enumerated (1-5) as follows:

.1 All hazardous related services for reimbursement must receive prior written approval by the Owner. The
Professional shall submit to the Owner written proposals describing the work and cost. The Owner may request the
Professional to secure additional proposals as deemed necessary. Upon written approval by the Owner, the
Professional may begin the authorized hazardous services described in Subparagraph 2.12.3. Any work performed
without the Owner's approval will be the financial responsibility of the Professional.

.2 Perform a complete inspection of the Project to determine the types, locations and approximate quantities of
suspected HCM

.3 Secure the services of a testing laboratory qualified to conduct tests for the presences of hazardous materials. The
services should include sample collection, analysis and reporting. If the Professional and/or Consultant is also a
qualified laboratory, the collection, analysis and reporting may be conducted in-house.

4 Prepare and submit to the Owner four (4) copies of a comprehensive written document which defines the extent of
HCM present, its type, location and approximate quantity. The document should include drawings, the testing
laboratory report, cost options and Owner options.

.5 Thetotal cost of hazardous material services required in Subparagraph 2.12.3 shall be reimbursed to the Professional
once, and only upon delivery and satisfactory completion of the comprehensive written report required in Item .3 of
Subparagraph 2.12.3. An itemized statement from the Professional, complete with photo copies of all related
invoices, is necessary in order to process payment.

2.12.4  After Owner's approval of the Inspection/Sampling/Testing Phase described in Subparagraph 2.12.3, the Professional shall
prepare and include in the working drawings and specifications the Work to be accomplished and the protective measures necessary.
Procedures shall include a plan for shutting down mechanical and electrical systems, phasing of work if required, and outlining
responsibilities for cleaning and removing loose equipment.

2.125  Thedaily air monitoring and final air clearance testing shall be included as the Contractor's responsibility in the removal
Documents. The Contractor shall select, supervise and pay for all job air monitoring. If for any reason this is omitted from the
Contractor's responsibility, the Professional shall provide the air monitoring services without additional cost to the Owner.
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ARTICLE 3: OWNER'S RESPONSIBILITY
31 PROJECT INFORMATION AND BUDGET
311 The Owner shall provide information regarding requirements for Project program and budget.

3.12 The Owner shall furnish information required in Subparagraph 3.1.1 as expeditiously as necessary for the orderly progress
of work.

3.2 SITE AND SOIL INFORMATION

3.2.1 The Owner shall reimburse the Professional for the cost of adequate site information and soil analysis required for the
Professional's use in designing the Project. The Owner shall establish procedures and cost requirements for both site and soil
information and, only upon the Owner's written approval, shall reimbursement be made.

3.3 ADVERTISEMENT FOR BIDS
331 The Owner shall prepare the Advertisement for Bids and pay for the publication.
3.4 PRINTING COSTS

34.1 The Owner shall reimburse the Professional for actual costs of printing and mailing Construction Documents for bidding
and construction phases only, less any deposits not refunded or costs related to sets issued to bidders for which the Professional has
waived deposit with documentation of competitive printing quotes/bids submitted to the Owner before printing is ordered.
Construction Documents are defined as final Drawings and Project Manual used in obtaining bids and for construction.

34.2 Reimbursement shall not be made for any printing or photographic methods used as an aid in the development of design,
instruments of service, check prints, or any construction documents not used for the purpose of obtaining bids or for construction.

3.4.3 The Owner shall reimburse the Professional for the actual cost of printing permanent reproducible transparencies required at
completion of the construction phase and for electronic submittals in 2.8.5 and 2.9.12.

344 The Professional shall submit a statement itemizing each item for reimbursement, along with copies of invoices for each.

Reimbursement for Contract Documents described in Subparagraph 2.7.4 shall be due and payable once and only upon award of a
Construction Contract. All printing of documents or electronic submittals “in house” must be supported by an outside quote and
must not exceed the cost of said quote, and must be in accordance with 3.4.5 below. Reimbursement is not due if no construction
award is made.

345 The Professional shall anticipate printing costs “for the entire project”. When printing for the entire project totals over
$5,000.00, then two printing quotes are needed with submission to the Owner and approval by the Owner. When printing for the
entire project totals over $50,000.00, then printing bids are needed by the Professional with submission to the Owner and approval
by the Owner.

3.5 RENDERING AND MODEL COSTS

351 The Owner may request the Professional to provide, at completion of any phase, a color rendering of the facility. The size
rendering, style, matting, framing, and cost must be agreed upon prior to beginning. The actual total rendering cost shall be
reimbursed to the Professional once and only upon delivery by the Professional to the Owner of the finished product, along with
supporting original invoices.

3.5.2 The Owner may request the Professional to provide, at completion of any phase, a model of the facility. The size model,
type, dust cover, construction method, and cost must be agreed upon prior to beginning. The actual total model cost shall be
reimbursed to the Professional once and only upon delivery by the Professional to the Owner of the finished product, along with
supporting original invoices.
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3.5.3 The Owner shall approve the scope and cost of the total reimbursement in writing prior to ordering the rendering or
model.

3.6 MANAGER

3.6.1 The Owner may contract by separate contract for the services of a Manager to be the Owner=s Agent in managing the
various project contracts entered into by the Owner.

3.6.2 When management is marked as part of the Professional’s services listed under Subparagraph 2.1.1, the Professional and
Owner agree to the following:

.1 All communication with the Owner will be through the Manager

.2 The Manager will perform all services, duties and responsibilities as described in the Owner and Manager
Agreement.

.3 The Manager does not assume any of the responsibilities or duties of the Professional as outlined in this Agreement.

.4 The Manager assumes the responsibilities and duties of the Owner as outlined in this Agreement.

ARTICLE 4: CONSTRUCTION COST
41 DEFINITION

411 The construction cost means the cost of all Contracts to the Owner, but such cost shall not include the Professional's fee
and/or reimbursements and shall not include loose equipment. Built-in or attached equipment shall be considered a part of the
building construction cost.

4.2 EXPLANATION

4.2.1 Estimates by the Professional of the construction cost in excess of the budget furnished by the Owner to the Professional
must be accompanied by a full and complete explanation detailing conditions that contributed to the cost in excess of the budget.

4.3 FIXED LIMIT OF CONSTRUCTION COST

4.3.1 Before the Professional begins the Project, the Owner shall provide the Professional with a budget of all funds available
for the total Project. The total Project includes the Contract(s) for construction, including information technology, furnishing, and
equipping, if applicable, all fees, special Consultants and Contracts, advertising costs, code compliance expenses, a reasonable
contingency, and any other expenses necessary to complete the Project and deliver a useful facility to the Using Agency. Where
project services as defined in Paragraph 2.1.1 do not include any phase beyond Construction Document Phase, the total Project and
budget shall include only the fees based on a percentage of estimated construction cost, special Consultants and Contract, and any
other expenses needed to complete the planning of the Project through completion of the last designated planning phase. The
Professional agrees that unless the Project, as designed by him covering the complete Scope of the Work, can be actually completed
within the budget of funds available, the Owner shall not be obligated to the Professional for any part of the Professional's fee
beyond the last Owner-approved phase.

432 If after bidding, the Project cannot be constructed within the budget of funds available, the Owner may authorize the
Professional to do one of the following:
.1 The Owner may authorize the Professional to revise the Contract Documents and rebid.
.2 The Owner may authorize the Professional to modify the Program, adjust the Project Scope, revise the Contract
Documents, and rebid

ARTICLE 5: MISCELLANEOUS PROVISIONS

5.1 OWNERSHIP OF DOCUMENTS

511 Drawings and Specifications as instruments of service are the property of the Owner whether the work for which they are
designed is constructed or not. Upon payment of the fees accrued for the services performed through the latest completed phase as
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provided in Article 6, the Owner shall have full and unrestricted use of the Drawings and Specifications for construction of the
Project. The Documents shall not be used again by the Professional other than for the benefit of the State and on authority of the
Owner. Permanent reproducible transparencies shall be furnished to the Owner upon request and the Owner shall reimburse the
Professional for the actual cost. Original tracings and specifications may remain in the files of the Professional until the Owner
requests delivery.

5.1.2 The Owner shall have full and unrestricted use of the Drawings and Specifications for use on any future Project without
further compensation due the Professional.

5.2 CODES

5.2.1 The Professional shall prepare Drawings and Specifications in conformance with the following codes in effect as of the
date of this Agreement, unless a different edition is promulgated prior to solicitation of construction. The most stringent of the
following codes will be used in order to comply with Law.

1 International Building Code 15 Information Technology Services (formerly Central
2 International Existing Building Code Data Professing Authority) - Computer Equipment
3 International Plumbing Code Purchases and Telecommunication Purchases
4 International Mechanical Code .16 Mississippi Department of Archives and History -
5 International Fuel Gas Code Historic Properties
.6 International Electrical Code A7 Muississippi Department of Environmental Quality’s
v ASHRAE 90.1 - 2016 (Energy Standard for Buildings) Office of Pollution Control — Air and Water
.8 Muississippi Fire Prevention Code (International Fire Code) 18 Mississippi State Department of Health’s Health
9 Mississippi Handicapped Law, Mississippi Code 1972, Facilities Licensure and Certification Division -
Annotated, Section 43-6-101 through 43-6-125 Minimum Standards of Operation for Home Health
10 Federal Register, Part 111, Environmental Protection Agency Agencies
40 CFR Part 61, National Emission Standards for Hazardous Minimum Standards of Operation for Personal
Air Pollutants; Asbestos NESHAP Revision; Final Rule Care Homes
A1 Muississippi Regulations for Accreditation and Certification of Minimum Standards of Operation for Chemical
Asbestos Abatement Personnel (Mississippi Department of Dependency Units
Environmental Quality) Minimum Standards of Operation for Mississippi
A2 Federal Register, Part IV, Department of Justice Hospitals
28 CFR Part 35, Nondiscrimination on the Basis of Disability Minimum Standards of Operation for Psychiatric
in State and Local Government Services; Final Rule Hospitals
A3 Davis Bacon Act Regulations Minimum Standards of Operation for Ambulatory
14 Mississippi Floodplain Regulations Surgical Facilities
Minimum Standards of Operation for Institutions
for the Aged and Infirmed
53 CONSULTING PROFESSIONALS

5.3.1  The Consulting Professionals retained or otherwise employed by the Professional must be approved by the Owner. The
Professional shall not employ or otherwise retain consulting Professionals with proprietary interests.

5.3.2  The Professional agrees to employ the Consultants for complete services, including inspection.
5.4 MATERIALS AND EQUIPMENT
5.4.1  The Owner shall and does have the right to approve any and all materials and equipment used in the construction of the

Project.

55 SUCCESSORS AND ASSIGNMENTS
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5.5.1  With the written consent of the Owner, the Professional may assign a portion of his financial interest to a recognized

financial institution for underwriting operations covered by this Agreement. The Owner and the Professional each binds himself, his
Partners, Successors, Assigns, and legal Representatives or such other party in respect to all covenants of this Agreement. Neither
the Owner, nor the Professional, shall assign, sublet, or transfer interest in this Agreement without the written consent of the Owner.

5.6 LAWS
5.6.1  This Agreement shall be governed by the Laws of the State of Mississippi.

5.6.2  E-Verify - Employee Status Verification System. If applicable, the Contractor represents and warrants that it will ensure
its compliance with the Mississippi Employment Protection Act, Section 71-11-1, et seq of the Mississippi Code Annotated Supp
2008) and will register and participate in the status verification system for all newly hired employees. The term “employee” as used
herein means any person that is hired to perform work within the State of Mississippi. As used herein, “status verification system”
means the Illegal Immigration Reform and Immigration Responsibility Act of 1996 that is operated by the United States Department
of Homeland Security, also known as the E-Verify Program, or any other successor electronic verification system replacing the E-
Verify Program. The Contractor agrees to maintain records of such compliance, and upon request of the State and approval of the
Social Security Administration or Department of Homeland Security, where required, to provide a copy of each such verification to
the State. The Contractor further represents and warrants that any person assigned to perform services hereunder meets the
employment eligibility requirements of all immigration laws of the State of Mississippi. The Contractor understands and agrees that
any breach of these warranties may subject the Contractor to the following: (a) termination of this Agreement and ineligibility for
any state or public contract in Mississippi for up to three (3) years, with notice of such cancellation/termination being made public,
or (b) the loss of any license, permit, certification or other document granted to the Contractor by an agency, department or
governmental entity for the right to do business in Mississippi for up to one (1) year, or (c) both. In the event of such
termination/cancellation, the Contractor would also be liable for any additional costs incurred by the State due to the contract
cancellation or loss of license or permit.”

5.6.3  Transparency. In accordance with the Mississippi Accountability and Transparency Act of 2008, §27-104-151, et
seq., of the Mississippi Code of 1972, as Amended, the American Accountability and Transparency Act of 2009 (P.L. 111-5),
where applicable, and §31-7-13 of the Mississippi Code of 1972, as amended, where applicable, a fully executed copy of this

agreement shall be posted to the State of Mississippi’s accountability website at: https://www.transparency.mississippi.gov

5.6.4  Indemnification.  To the fullest extent allowed by law, the Professional shall indemnify, defend, save and hold harmless,
protect, and exonerate DFA, the Bureau of Building, Grounds and Real Property Management, its Board Members, officers, employees,
agents, and representatives, and the State of Mississippi from and against all claims, demands, liabilities, suits, actions, damages, losses,
and costs of every kind and nature whatsoever, including, without limitation, court costs, investigative fees and expenses, and attorneys’
fees, arising out of or caused by the Professional and/or its partners, principals, agents, employees and/or Consultants in the performance of
or failure to perform this Contract Agreement. In the State’s sole discretion, Professional may be allowed to control the defense of any
such claim, suit, etc. In the event Professional defends said claim, suit, etc., Professional shall use legal counsel acceptable to the State;
professional shall be solely liable for all reasonable costs and/or expenses associated with such defense and the State shall be entitled to
participate in said defense. Professional shall not settle any claim, suit, etc., without the State’s concurrence, which the State shall not
unreasonably withhold.
ARTICLE 6: FEES AND PAYMENTS TO THE PROFESSIONAL

6.1 GENERAL
6.1.1 The fee for the Project shall be a percentage of construction cost based on each construction contract awarded.

6.1.2 When the Project is composed of more than one building classification, or involves a mixture of renovation work, new
construction, and/or repetitive design, an exhibit showing the fee computation shall be attached to and made a part of this
Agreement.

6.1.3 When the Project is composed of more than one building classification, the fee may be calculated using the different
building classifications as separate projects. An exhibit showing the different classifications used in the fee computation shall be
attached to and made a part of this Agreement.

6.1.4 For repetitive units, the fee may be reduced by the amount of the credit identified in Subparagraphs 1.2.4 and/or 1.2.5
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equal to the value determined by the Owner to be a fair and reasonable estimate of previously completed work performed under
separate contract.

6.1.5 When the Project is determined by the Owner to include substantial renovation, repair, or alteration work, the fee shall be
one hundred and fifteen percent (115%) of the basic fee.

6.2 PERCENTAGE OF CONSTRUCTION COST

6.2.1 When the Project fee is based on a percentage of construction cost, the basic building shall be classified as one (1) of five
(5) types. Only the Owner shall be responsible for deciding in which classification the Project falls as indicated in Subparagraph
1.2.2. The building classifications are:

Type A: Projects of simple, utilitarian character without complication or detail and with a high degree of repetition, such
as parking structures, garages, loft type structures, warehouses (exclusive of automated equipment), industrial
buildings and farm structures.

Type B: Project of simple character requiring normal attention to design, detail, and with moderate repetition, such as
armories, apartments, bakeries, cold storage facilities, exhibition halls, freight facilities, hangers,
manufacturing, industrial plants, motels, office buildings (without tenant improvements), packaging and
processing plants, printing plants, public markets, roads, skating rinks, and service garages.

Type C: Projects of conventional character requiring normal attention to design and detail, complete with complete
mechanical and electrical systems, such as bridges, cinema, college classroom facilities, convention facilities,
dining halls (institutional), dormitories, fire stations, gymnasiums*, hotels, laundries and cleaning facilities,
marinas, nursing homes, office buildings (with tenant improvements), parks, playground and recreational
facilities, police stations, post offices, publishing plants, restaurants, schools (elementary and secondary),
specialty shops, stadiums, transportation terminals, welfare buildings, neighborhood centers and similar
recreational facilities, banks, exchanges and other
financial institutions, extended care facilities, libraries, medical schools, medical office facilities and clinics,
mental institutions, mortuaries, public health centers, religions facilities, research facilities, central utilities
plants, water
supply and distribution plants, sewage treatment and underground systems, electrical sub-station and primary
and secondary distribution systems.

*  Simple, prefabricated-pre-engineered, minimum types shall be classified under Classification B.

Type D: Projects of specialized character requiring a high degree of skill in design, containing large amounts of complex
scientific mechanical and electrical equipment, such as aquariums, auditoriums, airport control towers, art
galleries, breweries, college buildings with special facilities, communications buildings, correctional and
detention facilities, exposition buildings, hospitals, laboratories, observatories, theaters and veterinary hospitals.
All historical facilities requiring complete restoration, except historical facilities being repaired only are a C
classification.

Type E: Projects of detail character requiring elaborate planning and execution and devoid of repetition, such as
mausoleums, memorials, monuments, museums, residences, and specialized decorative buildings.

6.2.2 The Owner shall pay the Professional a fee calculated as a percentage of construction cost derived from a basic fee
formula of a fixed number (X) divided by the common logarithm of the actual construction cost (C). The formulas for each
building classification are as follows:

A Fee percentage formula = _35 A Fee amount formula = C _(35)
Log C (Log C)
B Fee percentage formula = _40 B Fee amount formula = C _(40)
Log C (Log C)
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C Fee percentage formula = _42 C Fee amount formula = C _(42)

Log C (Log C)
D Fee percentage formula = _44 D Fee amount formula = C _(44)

Log C (Log C)
E Fee percentage formula = _46 E Fee amount formula = C _(46)

Log C (Log C)

6.2.3 When Change Orders occur, the fee shall be increased or decreased accordingly if the Construction Contract amount is
increased or decreased. If an increase is the direct result of the Professional's errors or omissions, the Owner may elect not to
increase the fee. The Owner is the sole judge of whether the Change Order resulted from the Professional's error or omission.

6.3 RENOVATION

6.3.1 Only the Owner shall be responsible for deciding whether or not the Project has substantial renovation, repairs, and/or
alteration work which is indicated in Subparagraph 1.2.3. When the Project embraces substantial renovation, repairs, and/or
alteration work to existing facilities, the fee shall be one hundred fifteen percent (115%) of the basic fee as calculated by the formula
in Subparagraph 6.2.2.

ARTICLE 7: PAYMENTS TO THE PROFESSIONAL
7.1 PAYMENTS FOR BASIC FEE

7.1.1 Payments to the Professional on account of his basic fee under Article 6 shall be made as indicated in the following
paragraphs.

7.1.2 Upon completion of the Program and Schematic Design Phase and written approval of the appropriate Using Agency,
Governing Board, and Owner, a sum equal to ten percent (10%) of the basic fee computed upon the approved estimate of
construction cost shall be due.

7.1.3 Upon completion of the Design Development Phase and written approval of the appropriate Using Agency or Governing
Board, and the Owner, a sum equal to thirty percent (30%) of the basic fee, less any previous payments, computed upon the
approved estimate of construction cost shall be due.

7.14 Upon completion of the Construction Document Phase and written approval of the appropriate Using Agency, Governing
Board, and Owner, a sum equal to sixty percent (60%) of the basic fee, less any previous payments, computed upon the approved
estimate of construction cost shall be due. Such sum shall in no instance be computed upon an amount larger than the total amount
available for the Project and in no event shall exceed the budget furnished by the Owner to the Professional.

7.15 If upon completion of the Construction Document Phase and written approval of the appropriate Using Agency or
Governing Board, the Owner is unable or chooses not to execute the Bidding Phase described in Paragraph 2.5, the Professional is
due a sum equal to seventy percent (70%) of the basic fee, less any previous payments, computed upon the approved estimate of
construction cost. Such sum shall in no instance be computed upon an amount larger than the budget furnished by the Owner to the
Professional.

7.1.6 Upon completion of the Bidding Phase, written approval of the appropriate Using Agency, Governing Board, and Owner,
and receipt of an executable Construction Contract signed by the Contractor, a sum equal to seventy-five percent (75%) of the basic
fee, less any previous payments, computed upon the actual Contract award amount shall be due.

7.1.7 If upon completion of the Bidding Phase and written approval of the appropriate Using Agency or Governing Board, the
Owner is unable or chooses not to execute the Construction Phase described in Paragraph 2.9, the Professional is due a sum equal to

seventy-five percent (75%) of the basic fee, less any previous payments, computed upon the lowest and best BASE BID [Alternates
will in no case be considered.]. Such sum will in no instance be computed upon an amount larger than the BASE BID. In no
instance will the fee described in this Subparagraph be due IF the computed total Project budget using the BASE BID amount
exceeds the budget furnished by the Owner to the Professional. Refer to Paragraph 4.3.
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7.1.8 Payment of fees to the Professional during the Construction Phase shall be made monthly in proportion to the current
percentage requested by the Contractor and approved by the Owner.

7.19 The Owner reserves the right to determine when and who provides the Professional service items needed for this Project.
Any pay request submitted by the Professional which contains service items not authorized by the Owner to be performed by the
Professional may be disapproved in part, or total.

7.2 INTERIM PAYMENTS FOR BASIC FEE

7.2.1 The Owner shall make interim progress payments to the Professional on account of the basic fee under Article 6 as
indicated in the following Subparagraphs when the total Owner-approved construction cost estimate is in excess of five million
dollars ($5,000,000.00).

7.2.2 Prior to completion of the Design Development Phase and at the approximate midpoint (1/2) of the Design Development
Phase, a sum equal to twenty percent (20%) of the basic fee, less any previous payments, computed upon an Owner approved
estimate of construction cost, shall be due. The Owner shall be the sole judge as to whether the Professional is at the mid-point (1/2)
of the Design Development Phase and due the interim payment.

7.2.3 Prior to completion of the Construction Document Phase and at approximately one third (1/3) of the Construction
Document Phase, a sum equal to forty percent (40%) of the basic fee, less any previous payments computed upon an Owner
approved estimate of construction cost, shall be due. The Owner shall be the sole judge as to whether the Professional is at the one
third (1/3) point of the Construction Document Phase and due the interim payment.

7.24 Prior to completion of the Construction Document Phase and at approximately two thirds (2/3) of the Construction
Document Phase, a sum equal to fifty percent (50%) of the basic fee, less any previous payments computed upon an Owner
approved estimate of construction cost, shall be due. The Owner shall be the sole judge as to whether the Professional is at the two
thirds (2/3) point of the Construction Document Phase and due the interim payment.

7.25 The Professional shall prepare and submit to the Owner sufficient sketches, drawings, written material, product
information, calculations, and estimates to enable the Owner to determine, without doubt, that the Professional is at or beyond the
point of work necessary to receive interim payments. The Owner is the sole judge of the sufficiency of the submitted material. The
Professional shall submit simultaneously the data required to the institution or agency and to the Owner.

7.2.6 The Professional shall continue the work on the specific phase during the review of the interim payment request. Project
work shall not stop because phase approval has not been given. The only result of the submittal will be payment of the specified
interim payment amount.

7.2.7 The payment of interim Design Development Phase or Construction Document Phase requests in no way approves any
part of the particular phase. Only upon completion, submittal, and approval of a phase is it considered approved under this
Agreement.

7.3 PAYMENTS FOR ADDITIONAL SERVICES

7.3.1 The Owner shall make payments in full upon completion and Owner approval of any additional services indicated in
Paragraph 1.3.

7.3.2 Partial payments may be made upon written request by the Professional and the Owner's approval.

7.4 PAYMENTS FOR EXTRA SERVICES AND SPECIAL SITUATIONS

74.1 If the Professional is caused extra drafting or other expense because of major changes ordered by the Owner, the
delinquency or insolvency of the Contractor, or as a result of damage to work in progress by fire or other cause, the Professional may
request to be paid for such extra services and expenses. If any work designed or specified is abandoned or suspended, the
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Professional may request to be paid for the services rendered.

7.4.2 The Professional is not due extra compensation for any work performed at the direction of the Using Agency for whom
the Project is constructed or for alternates included in the bid package but not included in the actual Construction Contract award.

7.4.3 Any Professional having a claim under this Paragraph shall prepare a complete and documented explanation and submit it
to the Owner for consideration. Only upon Owner approval shall extra compensation be made.

7.4.4 At the Owner's discretion, the Professional may be compensated for extra services in special situations according to the
fees indicated in Paragraph 1.4, or negotiated a lump sum payment.

7.5 REIMBURSEMENTS

75.1 The Owner shall reimburse the Professional for expenses listed in Paragraph 1.5. The Professional shall submit a separate
invoice on each item for which reimbursement is requested.

7.5.2 The Professional shall not be reimbursed for any traveling or living expenses incurred personally, by Associates and/or
Consultants.

7.5.3 All requests for reimbursement must be received with or before the final request for payment. Payment of the
Professional's retainage constitutes waiver by the Professional of any future claims for reimbursement.

7.6 DIRECT PERSONNEL EXPENSE

7.6.1 When applicable to the Agreement, direct personnel expense shall include that of employees engaged on the Project by the
Professional including Architects, Engineers, Professionals, Draftsmen, Specification Writers, Inspectors, and Secretaries in
consultation, research, design, production of Drawings, Specifications, and other Documents pertaining to the Project, and inspection
of construction of the Project.

7.6.2 Direct personnel expense shall include the cost of salaries and mandatory and customary benefits such as statutory
employee benefits, insurance, sick leave, holidays, vacations, pensions, and similar benefits.

7.7 PROFESSIONAL'S ACCOUNTING RECORDS

7.7.1 Records of the Professional's direct personnel expense, Consultant expense, and reimbursable expenses pertaining to the
Project and records of accounts between the Owner and the Professional shall be maintained in conformity with generally accepted

accounting principles for a period of three (3) full years from the date of final payment and shall be subject to audit at any reasonable
time and upon reasonable notice by the Owner, the Owner's duly appointed Representative, or a licensed independent public
accountant.

7.8 DUPLICATED WORK

7.8.1 Duplicated work shall be defined as other projects not covered in the terms of this Agreement.

7.8.2 For duplicated work using Drawings and Specifications prepared under this Agreement and requiring only the
modification of plot plans, foundations, service connections, incidental changes, and including supervision, a new Contract may be
negotiated between the Owner and the Professional. The Owner is not obligated to enter a new Contract for duplicated work.

7.9 DEDUCTIONS

7.9.1 No deductions shall be made from the Professional's fee on account of penalty or liquidated damage sums withheld from
payment to Contractors through no fault of the Professional.

7.10 PAYMENT LIMITATIONS
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7.10.1  When the Project involves federal funds or any funds other than those authorized by the Mississippi Legislature, either by
direct appropriation or by authority to issue general obligation bonds or revenue bonds of the State of Mississippi for expenditures to
be made by or under the direction of the Owner, it is mutually agreed that the amount of the Professional's fee based on such funds
shall in no event become due until such federal funds or other funds have been actually paid into the State Treasury.

7.10.2 E-Paymentand E-Invoice: The word “contractor” herein shall mean Professional, Vendor, Architect, Engineer, Lessor,
etc.

(Currently — July 2009 — the BoB is exempt from E-Invoice.)

The State agrees to make payment in accordance with Mississippi law on “Timely Payments for Purchases by Public
Bodies”, Section 31-7-301, et seg. of the Mississippi Code of 1972, as amended, which generally provides for payment of
undisputed amounts within forty-five (45) days of receipt of the invoice.

Payments by state agencies using the statewide electronic payment and remittance vehicle shall be made and remittance
information provided electronically as directed by the State. These payments shall be deposited into the bank account of the
Contractor’s choice. The State, may at its sole discretion, require the Contractor to submit invoices and supporting
documentation electronically at any time during the term of this Agreement. The Contractor understands and agrees that
the State is exempt from the payment of taxes. All payments shall be in United States currency.

No payment, including final payment, shall be construed as acceptance of defective or incomplete work, and the Contractor
shall remain responsible and liable for full performance.

7.11 PAYMENT REQUESTS

7.11.1  All requests for payment by the Professional shall be submitted with an ORIGINAL and one (1) copy.

ARTICLE 8: LIABILITY INSURANCE
8.1 ERRORS AND OMISSIONS
8.1.1 The Professional shall purchase and maintain with a company, or companies, licensed to do business in the State of

Muississippi such insurance as will provide protection from claims resulting from errors and omissions, or negligent acts arising out
of the performance of professional services and operations under this Agreement.

8.12 The errors and omissions insurance required in Subparagraph 8.1.1 shall be written for not less than:

Total Project Funds (Amount Listed on Page One) Minimum Limit of Insurance
$ 0 - $ 999,999 $ 250,000.00
$ 1,000,000 - $ 7,499,999 $ 500,000.00
$ 7,500,000 - $ 14,999,999 $ 750,000.00
$ 15,000,000 - Up $ 1,000,000.00
8.1.3 If by the terms of this insurance any mandatory deductibles are required, or if the Professional should elect with the

concurrence of the Owner, to increase the mandatory deductible amounts or purchase this insurance with voluntary deductible
amounts, the Professional shall be responsible for payment of the amount of the deductible in the event a claim is paid. In the event
of a claim against the policy, the Professional shall arrange for the restoration of the limit of liability so that full coverage is
maintained at all times.

8.1.4 The Professional shall be fully responsible to the Owner for work performed by any Associates and/or Consultants. Errors
and omissions insurance coverage for the total Project design, including that of all Associates and/or Consultants, rests solely with
the Professional. In the case of joint ventures, joint venture errors and omissions insurance coverage shall be required in accordance
with the limits stated in Subparagraph 8.1.2.
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8.1.5 The errors and omissions insurance coverage shall remain in effect for the period of time the Professional is responsible
for the Project.

8.1.6 The Professional, on signing this Agreement, shall provide the Owner two (2) copies of a Certificate of Insurance. The
Insurance Coverage may not be canceled or not renewed during the term of subject Contract. Professional’s contractual obligation
is to procure and maintain the requisite coverage(s) throughout the life of subject Project/Contract, when applicable.

ARTICLE 9: TERMINATION AND EXTENT OF AGREEMENT
9.1 TERMINATION OF AGREEMENT FOR CAUSE

9.1.1 If, through any cause, the Professional shall fail to fulfill in a timely and proper manner obligations under this Agreement,
the Owner shall thereupon have the right to terminate this Agreement at any Phase by giving seven (7) days written notice to the
Professional of such termination and specifying the effective date of termination. At the option of the Owner, all finished or
unfinished Drawings and Specifications prepared by the Professional shall be the property of the Owner, and the Professional shall
not be entitled to any compensation beyond the last approved design phase as listed in Subparagraph 2.1.1. Should termination
occur prior to approval of any design phase, the initial nominal consideration of one dollar ($1.00) shall not be due or payable to the
Professional.

9.1.2 Notwithstanding the above, the Professional shall not be relieved of liability to the Owner for damages sustained by the
Owner by virtue of any breach of this Agreement by the Professional, and the Owner may withhold any payments to the Professional
for the purpose of setoff until such time as the exact amount of damages due the Owner from the Professional is determined.

9.2 TERMINATION FOR CONVENIENCE OF OWNER

9.2.1 The Owner may terminate this Agreement at any time by written notice from the Owner to the Professional. In this event,
all finished or unfinished documents as described in Subparagraph 9.1.1 shall be the property of the Owner. If this Agreement is
terminated by the Owner as provided herein, the Professional shall be paid for services in an amount bearing the same ratio to the
total compensation as the services actually performed bear to the total services of the Professional covered in this Agreement. .
Should termination occur prior to approval of any design phase, the initial nominal consideration of one dollar ($1.00) shall not be
due or payable to the Professional.

9.3 EXTENT OF AGREEMENT

9.3.1 This Agreement represents the entire and integrated Agreement Between the Owner and the Professional and supersedes
all prior negotiations, representations, or agreements, either written or oral. This Agreement may be amended only by mutual
agreement of the Owner and the Professional.
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