Project #: AR 19-021	Bid Date: July 7, 2020	Time: 2:00 PM
Project Title: GS# 373-002 Tenant Improvements (MDOR & Audit) State Service Center		
Professional: Albert & Robinson Architects, PLLC	Bid Opening: Bureau of Building, Grounds and Real Property Management	
	501 North West Street, Suite 1401 B	Jackson, MS 39201

Name: BW Sullivan | 5% Bid Security: Fidelity & Dep. MO | Base Bid: $ 656,000

Cert. of Responsibility # 04203-MC | Addendum # 1 (Y) / N | Addendum # 2 (Y) / N | Add Alt. # 1: 21,000

Construction time: 240 Days | Addendum # 3 (Y) / N | Addendum # 4 (Y) / N | TOTAL: 677,000

Mech. Contractor: Jordan Bros 07002-SC | Plumbing Contractor: Jordan Bros. " | Elec. Contractor JCK Elec. 22304-MC

Name: Conerly | 5% Bid Security: Travelers | Base Bid: $ 677,000

Cert. of Responsibility # 03619-MC | Addendum # 1 (Y) / N | Addendum # 2 (Y) / N | Add Alt. # 1: 21,000

Construction time: 240 Days | Addendum # 3 (Y) / N | Addendum # 4 (Y) / N | TOTAL: 698,000

Mech. Contractor: Jordan Bros. 07002-SC | Plumbing Contractor: Jordan Bros. " | Elec. Contractor Tony Watson 06391-MC

Name: Hopkins Const | 5% Bid Security: Sure Tec | Base Bid: $ 855,000

Cert. of Responsibility # 19759-MC | Addendum # 1 (Y) / N | Addendum # 2 (Y) / N | Add Alt. # 1: 15,000

Construction time: 240 Days | Addendum # 3 (Y) / N | Addendum # 4 (Y) / N | TOTAL: 870,000

Mech. Contractor: Essco 05901-MC | Plumbing Contractor: South Central 00632-MC | Elec. Contractor Brady Elec 18565-MC

Name: Larry J. Samrall	5% Bid Security: Arch		Base Bid: $ 787,000
Cert. of Responsibility # 03334-MC	Addendum # 1 (Y)/ N	Addendum # 2 (Y)/ N	Add Alt. # 1: 15,600
Construction time: 240 Days	Addendum # 3 (Y)/ N	Addendum # 4 (Y)/ N	TOTAL: 802,600
Mech. Contractor: KBM Solutions 22198-MC	Plumbing Contractor: KBM Solutions "		Elec. Contractor Buckhaltz 17162-MC
Name: Richard Womack	5% Bid Security: Fidelity & Dep. MD		Base Bid: $ 854,000
Cert. of Responsibility # 17531-MC	Addendum # 1 (Y)/ N	Addendum # (Y)/ N	Add Alt. # 1: 15,000
Construction time: 240 Days	Addendum # 3 (Y)/ N	Addendum # 4 (Y)/ N	TOTAL: 869,000
Mech. Contractor: Jordan Bros. 07002-SC	Plumbing Contractor: Jordan Bros "		Elec. Contractor Brady Elec. 18565-MC
Name: Stewart Development	5% Bid Security: RLI Insurance		Base Bid: $ 746,893
Cert. of Responsibility # 13951-MC	Addendum # 1 (Y)/ N	Addendum # 2 (Y)/ N	Add Alt. # 1: 27,900
Construction time: 240 Days	Addendum # 3 (Y)/ N	Addendum # 4 (Y)/ N	TOTAL: 774 793
Mech. Contractor: Esco 05901-MC	Plumbing Contractor: self-performed		Elec. Contractor self-performed
Name: Sullivan Enterprises	5% Bid Security: Travelers		Base Bid: $ 702,000
Cert. of Responsibility # 03579-MC	Addendum # 1 (Y)/ N	Addendum # 2 (Y)/ N	Add Alt. # 1: 23,000
Construction time: 240 Days	Addendum # 3 (Y)/ N	Addendum # 4 (Y)/ N	TOTAL: 725,000
Mech. Contractor: Tow Htg & Air MC 14190	Plumbing Contractor: Ram Services 22947-MC		Elec. Contractor Brady Elec. 18565-MC

Name: _____ 5% Bid Security: _____ Base Bid: $ _____

Cert. of Responsibility # _____ Addendum # 1 Y / N Addendum # 2 Y / N Add Alt. # 1: _____

Construction time: 240 Days Addendum # 3 Y / N Addendum # 4 Y / N **TOTAL:** _____

Mech. Contractor: _____ Plumbing Contractor: _____ Elec. Contractor _____

Name: _____ 5% Bid Security: _____ Base Bid: $ _____

Cert. of Responsibility # _____ Addendum # 1 Y / N Addendum # 2 Y / N Add Alt. # 1: _____

Construction time: 240 Days Addendum # 3 Y / N Addendum # 4 Y / N **TOTAL:** _____

Mech. Contractor: _____ Plumbing Contractor: _____ Elec. Contractor _____

Name: _____ 5% Bid Security: _____ Base Bid: $ _____

Cert. of Responsibility # _____ Addendum # 1 Y / N Addendum # 2 Y / N Add Alt. # 1: _____

Construction time: 240 Days Addendum # 3 Y / N Addendum # 4 Y / N **TOTAL:** _____

Mech. Contractor: _____ Plumbing Contractor: _____ Elec. Contractor _____

I certify that this is a correct tabulation of all bids received for this Project on the date stated above. (having checked the Contractor's name and certificate number with the Contractor's Board at www.msboc.state.ms.us).

(Authorized Signature)