

CERTIFIED BID TABULATION FORM

Project #:	GS# 102-281	Bid Date:	July 27, 2023	Time:	2:00PM
Project Title:	Performing Arts ADA Compliance				
Institution/Agency:	Delta State University Cleveland, Mississippi				
Professional:	Burris/Wagnon Architects, PA				

Contractor: DC Services, LLC **Base Bid:** \$ 2,028,000⁰⁰ **Add Alternate: ADA Ramp**
Certificate of Responsibility #: 21962 **CR Expires:** _____ **1. \$** 80,500⁰⁰
5% Bid Security: Hannover Ins. Co. **Add Alternate: Replace Spline Ceiling**
2. \$ 30,000⁰⁰
Addenda Received: #1(✓) #2(✓) **Mechanical:** M&T Mechanical **C.O.R. #:** _____ **Unit Prices (Earthwork):**
#3(✓) **Plumbing:** M&T Mechanical **C.O.R. #:** _____ **1. \$** 23.00 **Per cubic yard**
Calendar Days: 450 **Electrical:** Robinson Ele. **C.O.R. #:** _____

Contractor: Diversified Construction Services, Inc. **Base Bid:** \$ _____ **Add Alternate: ADA Ramp**
Certificate of Responsibility #: _____ **CR Expires:** _____ **1. \$** _____
5% Bid Security: _____ **Add Alternate: Replace Spline Ceiling**
2. \$ _____
Addenda Received: #1() #2() **Mechanical:** _____ **C.O.R. #:** _____ **Unit Prices (Earthwork):**
#3() **Plumbing:** _____ **C.O.R. #:** _____ **1. \$** _____ **Per cubic yard**
Calendar Days: 450 **Electrical:** _____ **C.O.R. #:** _____

Contractor: KT Builder, Inc. **Base Bid:** \$ 2,029,449⁰⁰ **Add Alternate: ADA Ramp**
Certificate of Responsibility #: 05762 **CR Expires:** _____ **1. \$** 76,750⁰⁰
5% Bid Security: FCCI Ins. Co. **Add Alternate: Replace Spline Ceiling**
2. \$ 26,650⁰⁰
Addenda Received: #1(✓) #2(✓) **Mechanical:** Upchurch **C.O.R. #:** _____ **Unit Prices (Earthwork):**
#3(✓) **Plumbing:** Upchurch **C.O.R. #:** _____ **1. \$** _____ **Per cubic yard**
Calendar Days: 450 **Electrical:** Robinson Ele. **C.O.R. #:** _____

Contractor: Richard Womack Construction **Base Bid:** \$ 2,225,000⁰⁰ **Add Alternate: ADA Ramp**
Certificate of Responsibility #: 17531 **CR Expires:** _____ **1. \$** 117,000⁰⁰
5% Bid Security: Atlantic Speciality Ins Co. **Add Alternate: Replace Spline Ceiling**
2. \$ 50,000
Addenda Received: #1(✓) #2(✓) **Mechanical:** Acy Mechanical **C.O.R. #:** _____ **Unit Prices (Earthwork):**
#3(✓) **Plumbing:** Acy Mechanical **C.O.R. #:** _____ **1. \$** 20.00 **Per cubic yard**
Calendar Days: 450 **Electrical:** Robinson Ele. **C.O.R. #:** _____