

CERTIFIED BID TABULATION FORM

Project #: GS# 331-168	Bid Date: February 29, 2024	Time: 2:00 P.M.
Project Title: New DPS Headquarters - Support & Maintenance Building		
Institution/Agency: Department of Public Safety		
Professional: <u>Barlow Eddy Jenkins, P.A. / Eley Guild Hardy Architects</u> (UA PM & clerical initials JD + AG)		

Contractors	Base Bid	Alternates
Alliant Construction Flowood, MS Certificate of Responsibility # <u>06809-MC</u> 5% Bid Security: <u>Western Surety Company</u> Addenda Received: (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) Days: <u>480</u> Electronic Bid: yes <input type="checkbox"/> no <input checked="" type="checkbox"/>	\$ <u>9,814,700.⁰⁰</u> CR Expires: _____ Mechanical: <u>J.L. Roberts</u> Plumbing: <u>J.L. Roberts</u> Electrical: <u>Synergy</u> Modification on envelope: _____	1. <u>3,058,700.⁰⁰</u> (+) 2. _____ () 3. _____ () 4. _____ () 5. _____ ()
AnderCorp Gulfport, MS Certificate of Responsibility # <u>23049-MC</u> 5% Bid Security: <u>Traveler's Casualty - Surety</u> Addenda Received: (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) Days: <u>480</u> Electronic Bid: yes <input type="checkbox"/> no <input checked="" type="checkbox"/>	\$ <u>9,189,000.⁰⁰</u> CR Expires: _____ Mechanical: <u>Buted</u> Plumbing: <u>Buted</u> Electrical: <u>Shivers</u> Modification on envelope: _____	1. <u>2,804,000.⁰⁰</u> (+) 2. _____ () 3. _____ () 4. _____ () 5. _____ ()
Diversified Construction Services, Inc. Clinton, MS Certificate of Responsibility # <u>25741-MC</u> 5% Bid Security: <u>Fidelity & Deposit Company of America</u> Addenda Received: (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) Days: <u>480</u> Electronic Bid: yes <input type="checkbox"/> no <input checked="" type="checkbox"/>	\$ <u>8,473,947.⁰⁰</u> CR Expires: _____ Mechanical: <u>Buted</u> Plumbing: <u>Buted</u> Electrical: <u>Shivers</u> Modification on envelope: _____	1. <u>2,852,000.⁰⁰</u> (+) 2. _____ () 3. _____ () 4. _____ () 5. _____ ()
Flagstar Construction Brandon, MS Certificate of Responsibility # <u>10817-MC</u> 5% Bid Security: <u>Arch Insurance Company</u> Addenda Received: (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) Days: <u>480</u> Electronic Bid: yes <input checked="" type="checkbox"/> no <input type="checkbox"/>	\$ <u>8,878,000.⁰⁰</u> CR Expires: _____ Mechanical: <u>Buted</u> Plumbing: <u>Buted</u> Electrical: <u>Synergy Electric</u> Modification on envelope: _____	1. <u>2,664,000.⁰⁰</u> (+) 2. _____ () 3. _____ () 4. _____ () 5. _____ ()
Probiy Contracting Group, LLC Florence, MS Certificate of Responsibility # <u>20417-MC</u> 5% Bid Security: <u>Western Surety Company</u> Addenda Received: (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) Days: <u>480</u> Electronic Bid: yes <input checked="" type="checkbox"/> no <input type="checkbox"/>	\$ <u>8,740,000.⁰⁰</u> CR Expires: _____ Mechanical: <u>Buted</u> Plumbing: <u>Buted</u> Electrical: <u>Shivers</u> Modification on envelope: _____	1. <u>2,690,000.⁰⁰</u> (+) 2. _____ () 3. _____ () 4. _____ () 5. _____ ()
Thrash Commercial Contractors Brandon, MS Certificate of Responsibility # <u>10117-MC</u> 5% Bid Security: <u>Arch Insurance Company</u> Addenda Received: (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) Days: <u>480</u> Electronic Bid: yes <input type="checkbox"/> no <input checked="" type="checkbox"/>	\$ <u>8,862,000.⁰⁰</u> CR Expires: _____ Mechanical: <u>Buted</u> Plumbing: <u>Buted</u> Electrical: <u>Shivers</u> Modification on envelope: _____	1. <u>2,530,000.⁰⁰</u> (+) 2. _____ () 3. _____ () 4. _____ () 5. _____ ()

* see Proposal Form for any Unit Prices that do not affect base bid nor alternates, if applicable

I certify that this a correct tabulation of all bids received for this Project on the date stated above. (having checked the Contractor's name and certificate number with the Contractor's Board at www.msbc.state.ms.us / MID at <https://www.mid.ms.gov/licensing-search/company-search.aspx>

_____ (Authorized Signature) _____ (Date) last revision

CERTIFIED BID TABULATION FORM

Project #: GS# 331-168	Bid Date: February 29, 2024	Time: 2:00 P.M.
Project Title: New DPS Headquarters - Support & Maintenance Building		
Institution/Agency: Department of Public Safety		
Professional: Barlow Eddy Jenkins, P.A. / Eley Guild Hardy Architects (UA PM & clerical initials _____)		

Contractors	Base Bid	Alternates
<u>Sullivan Enterprises, Inc</u> Certificate of Responsibility # <u>03579-MC</u> 5% Bid Security: <u>TRAVELERS Casualty & Surety</u> Addenda Received: (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input checked="" type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) <u>Company A</u> Days: <u>480</u> Electronic Bid: yes <input type="checkbox"/> no <input checked="" type="checkbox"/> <u>America</u>	\$ <u>9,650,000.00</u> CR Expires: _____ Mechanical: <u>Dusty Smith</u> Plumbing: <u>Sullivan Enterprises</u> Electrical: <u>Shivers</u> Modification on envelope: _____	1. <u>3,275,00</u> (±) 2. _____ () 3. _____ () 4. _____ () 5. _____ ()
Certificate of Responsibility # _____ 5% Bid Security: _____ Addenda Received: (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) Days: _____ Electronic Bid: yes <input type="checkbox"/> no <input type="checkbox"/>	\$ _____ CR Expires: _____ Mechanical: _____ Plumbing: _____ Electrical: _____ Modification on envelope: _____	1. _____ () 2. _____ () 3. _____ () 4. _____ () 5. _____ ()
Certificate of Responsibility # _____ 5% Bid Security: _____ Addenda Received: (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) Days: _____ Electronic Bid: yes <input type="checkbox"/> no <input type="checkbox"/>	\$ _____ CR Expires: _____ Mechanical: _____ Plumbing: _____ Electrical: _____ Modification on envelope: _____	1. _____ () 2. _____ () 3. _____ () 4. _____ () 5. _____ ()
Certificate of Responsibility # _____ 5% Bid Security: _____ Addenda Received: (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) Days: _____ Electronic Bid: yes <input type="checkbox"/> no <input type="checkbox"/>	\$ _____ CR Expires: _____ Mechanical: _____ Plumbing: _____ Electrical: _____ Modification on envelope: _____	1. _____ () 2. _____ () 3. _____ () 4. _____ () 5. _____ ()
Certificate of Responsibility # _____ 5% Bid Security: _____ Addenda Received: (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) Days: _____ Electronic Bid: yes <input type="checkbox"/> no <input type="checkbox"/>	\$ _____ CR Expires: _____ Mechanical: _____ Plumbing: _____ Electrical: _____ Modification on envelope: _____	1. _____ () 2. _____ () 3. _____ () 4. _____ () 5. _____ ()
Certificate of Responsibility # _____ 5% Bid Security: _____ Addenda Received: (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) (# <input type="checkbox"/>) Days: _____ Electronic Bid: yes <input type="checkbox"/> no <input type="checkbox"/>	\$ _____ CR Expires: _____ Mechanical: _____ Plumbing: _____ Electrical: _____ Modification on envelope: _____	1. _____ () 2. _____ () 3. _____ () 4. _____ () 5. _____ ()

* see Proposal Form for any Unit Prices that do not affect base bid nor alternates, if applicable

I certify that this a correct tabulation of all bids received for this Project on the date stated above. (having checked the Contractor's name and certificate number with the Contractor's Board at www.msdoc.state.ms.us / MID at <https://www.mid.ms.gov/licensing-search/company-search.aspx>

_____ (Authorized Signature) _____ (Date) last revision