

CERTIFIED BID TABULATION FORM

Project #: 412-189	Bid Date: 1 August 2023	Time: 2:00 p.m.
Project Title: Anti-Ligature Compliance (Re-Bid)		
Institution/Agency: Mississippi State Hospital		
Professional: <u>Mark S. Vaughan Architect PLLC</u>		(UA PM & clerical initials <u>JO + AG</u>)

Contractors

Conerly Construction, Inc., _____

Certificate of Responsibility # 03619-MC
 5% Bid Security: Travelers Casualty & Surety
 Addenda Received: (#) (#) (#) (#) (#)
 Days: 380 Electronic Bid: yes no America

Richard Womack Construction _____

Certificate of Responsibility # 17531-MC
 5% Bid Security: Atlantic Specialty Insurance Company
 Addenda Received: (#) (#) (#) (#) (#)
 Days: 380 Electronic Bid: yes no

Certificate of Responsibility # _____
 5% Bid Security: _____
 Addenda Received: (#) (#) (#) (#) (#)
 (Days: 380 Electronic Bid: yes no

Certificate of Responsibility # _____
 5% Bid Security: _____
 Addenda Received: (#) (#) (#) (#) (#)
 Days: 380 Electronic Bid: yes no

Certificate of Responsibility # _____
 5% Bid Security: _____
 Addenda Received: (#) (#) (#) (#) (#)
 Days: 380 Electronic Bid: yes no

Certificate of Responsibility # _____
 5% Bid Security: _____
 Addenda Received: (#) (#) (#) (#) (#)
 Days: 380 Electronic Bid: yes no

Base Bid

\$ 2,410,000.00
 CR Expires: _____
 Mechanical: JL Roberts
 Plumbing: JL Roberts
 Electrical: Tony Watson Electric
 Modification on envelope: \$1500 unit price

\$ 2,234,000.00
 CR Expires: _____
 Mechanical: JL Roberts
 Plumbing: JL Roberts
 Electrical: Bausc Electric
 Modification on envelope: \$550 unit price

\$ _____
 CR Expires: _____
 Mechanical: _____
 Plumbing: _____
 Electrical: _____
 Modification on envelope: _____

\$ _____
 CR Expires: _____
 Mechanical: _____
 Plumbing: _____
 Electrical: _____
 Modification on envelope: _____

\$ _____
 CR Expires: _____
 Mechanical: _____
 Plumbing: _____
 Electrical: _____
 Modification on envelope: _____

\$ _____
 CR Expires: _____
 Mechanical: _____
 Plumbing: _____
 Electrical: _____
 Modification on envelope: _____

Alternates

±
 1. 1,832,000.00 (+)
 2. 552,000.00 (+)
 3. _____ ()
 4. _____ ()
 5. _____ ()
 _____ ()

±
 1. 1,874,000.00 (+)
 2. 568,000.00 (+)
 3. _____ ()
 4. _____ ()
 5. _____ ()
 _____ ()

±
 1. _____ (+)
 2. _____ (+)
 3. _____ ()
 4. _____ ()
 5. _____ ()
 _____ ()

±
 1. _____ (+)
 2. _____ (+)
 3. _____ ()
 4. _____ ()
 5. _____ ()
 _____ ()

±
 1. _____ (+)
 2. _____ (+)
 3. _____ ()
 4. _____ ()
 5. _____ ()
 _____ ()

±
 1. _____ (+)
 2. _____ (+)
 3. _____ ()
 4. _____ ()
 5. _____ ()
 _____ ()

* see Proposal Form for any Unit Prices that do not affect base bid nor alternates, if applicable

I certify that this a correct tabulation of all bids received for this Project on the date stated above. (having checked the Contractor's name and certificate number with the Contractor's Board at www.msbc.state.ms.us / MID at <https://www.mid.ms.gov/licensing-search/company-search.aspx>

 (Authorized Signature)

1 August 2023 (Date) last revision