

CERTIFIED BID TABULATION FORM

Page 1 of 2

Project #: 423-101	Bid Date: 10 December 2024	Time: 2:00 p.m.
Project Title: Beechwood Cottage Renovations		
Institution/Agency: Hudspeth Regional Center		
Professional: <u>Boggan & Vaughan Architects PLLC</u>		(UA PM & clerical initials <u>CC/JO</u>)

Contractors

Conerly Construction, Inc.

Certificate of Responsibility # 031019-MC
 5% Bid Security: Travelers Casualty
 Addenda Received: (# 1) (# 2) (#) (#) (#)
 Days: 360 Electronic Bid: yes ☐ no ☒

Mills Contracting, LLC

Certificate of Responsibility #
 5% Bid Security:
 Addenda Received: (#) (#) (#) (#) (#)
 Days: 360 Electronic Bid: yes ☐ no ☐

Paul Jackson & Son, Inc.

Certificate of Responsibility # 01913-MC
 5% Bid Security: Travelers Casualty Insur.
 Addenda Received: (# 1) (# 2) (#) (#) (#)
 Days: 360 Electronic Bid: yes ☐ no ☒

Richard Womack Construction, LLC

Certificate of Responsibility # 17531-MC
 5% Bid Security: Atlantic Specialty Insurance
 Addenda Received: (# 1) (# 2) (#) (#) (#)
 Days: 360 Electronic Bid: yes ☐ no ☒

Sullivan Enterprises, Inc.

Certificate of Responsibility # 03579-MC
 5% Bid Security: Travelers Casualty
 Addenda Received: (# 1) (# 2) (#) (#) (#)
 Days: 360 Electronic Bid: yes ☐ no ☒

Traxler Construction, LLC

Certificate of Responsibility # 22254-MC
 5% Bid Security: Old Republic Surety Company
 Addenda Received: (# 1) (# 2) (#) (#) (#)
 Days: 360 Electronic Bid: yes ☐ no ☒

Base Bid

\$ 3,450,000.00
 CR Expires:
 Mechanical: McClain Plumbing
 Plumbing: McClain Plumbing
 Electrical: Shivers Electric
 Modification on envelope:

\$
 CR Expires:
 Mechanical:
 Plumbing:
 Electrical:
 Modification on envelope:

\$ 3,590,000.00 + \$50,000
 CR Expires:
 Mechanical: Paul Jackson & Son
 Plumbing: Paul Jackson & Son
 Electrical: Shivers
 Modification on envelope:

\$ 3,474,000.00
 CR Expires:
 Mechanical: C+J Plumbing
 Plumbing: C+J Plumbing
 Electrical: Shivers
 Modification on envelope:

\$ 3,510,000.00
 CR Expires:
 Mechanical: McClain Plumbing
 Plumbing: McClain Plumbing
 Electrical: Shivers
 Modification on envelope:

\$ 3,800,000.00
 CR Expires:
 Mechanical: McClain Plumbing
 Plumbing: McClain Plumbing
 Electrical: Tony Watson Electric
 Modification on envelope:

Alternates

1. \$155,000.00 ± (+)
 2. ()
 3. ()
 4. ()
 5. Unit Price #1: \$ ()

1. ± (+)
 2. ()
 3. ()
 4. ()
 5. Unit Price #1: \$ ()

1. 139,000.00 ± (+)
 2. ()
 3. ()
 4. ()
 5. Unit Price #1: \$ ()

1. \$120,000.00 ± (+)
 2. ()
 3. ()
 4. ()
 5. Unit price #1: \$ ()

1. \$151,000.00 ± (+)
 2. ()
 3. ()
 4. ()
 5. Unit Price #1: \$ ()

1. \$140,000.00 ± (+)
 2. ()
 3. ()
 4. ()
 5. Unit Price #1: \$ ()

* see Proposal Form for any Unit Prices that do not affect base bid nor alternates, if applicable

I certify that this a correct tabulation of all bids received for this Project on the date stated above. (having checked the Contractor's name and certificate number with the Contractor's Board at www.msdoc.state.ms.us / MID at <https://www.mid.ms.gov/licensing-search/company-search.aspx>

(Authorized Signature)

(Date) last revision

CERTIFIED BID TABULATION FORM

Page 2 of 2

Project #: 423-101	Bid Date: 10 December 2024	Time: 2:00 p.m.
Project Title: Beechwood Cottage Renovations		
Institution/Agency: Hudspeth Regional Center		
Professional: <u>Boggan & Vaughan Architects PLLC</u> (UA PM & clerical initials <u>CC</u>)		

Contractors

VP Construction _____

Certificate of Responsibility # _____

5% Bid Security: _____

Addenda Received: (#) (#) (#) (#) (#)

Days: 360 Electronic Bid: yes ☐ no ☐

JE Stevens Construction

Certificate of Responsibility # 24536-MC

5% Bid Security: The Hannover Insurance

Addenda Received: (# 1) (# 2) (#) (#) (#)

Days: 360 Electronic Bid: yes ☒ no ☐

MD Construction, Inc.

Certificate of Responsibility # 21320-MC

5% Bid Security: Employers Mutual Casualty

Addenda Received: (# 1) (# 2) (#) (#) (#)

Days: 360 Electronic Bid: yes ☐ no ☒

Certificate of Responsibility # _____

5% Bid Security: _____

Addenda Received: (#) (#) (#) (#) (#)

Days: 360 Electronic Bid: yes ☐ no ☐

Certificate of Responsibility # _____

5% Bid Security: _____

Addenda Received: (#) (#) (#) (#) (#)

Days: 360 Electronic Bid: yes ☐ no ☐

Certificate of Responsibility # _____

5% Bid Security: _____

Addenda Received: (#) (#) (#) (#) (#)

Days: 360 Electronic Bid: yes ☐ no ☐

Base Bid

\$ _____

CR Expires: _____

Mechanical: _____

Plumbing: _____

Electrical: _____

Modification on envelope: _____

\$ 4,373,000.00

CR Expires: _____

Mechanical: N/A

Plumbing: McClain Plumbing

Electrical: McClain Electric

Modification on envelope: _____

\$ 3,940,000.00

CR Expires: _____

Mechanical: McClain Plumbing

Plumbing: McClain Plumbing

Electrical: McClain

Modification on envelope: _____

\$ _____

CR Expires: _____

Mechanical: _____

Plumbing: _____

Electrical: _____

Modification on envelope: _____

\$ _____

CR Expires: _____

Mechanical: _____

Plumbing: _____

Electrical: _____

Modification on envelope: _____

\$ _____

CR Expires: _____

Mechanical: _____

Plumbing: _____

Electrical: _____

Modification on envelope: _____

Alternates

1. _____ (+)

2. _____ ()

3. _____ ()

4. _____ ()

5. Unit Price #1: \$ _____ ()

_____ ()

1. 170,000.00 (+)

2. _____ ()

3. _____ ()

4. _____ ()

5. Unit Price #1: \$ _____ ()

_____ ()

1. \$49,000 (+)

2. _____ ()

3. _____ ()

4. _____ ()

5. Unit Price #1: \$ _____ ()

_____ ()

1. _____ (+)

2. _____ ()

3. _____ ()

4. _____ ()

5. Unit price #1: \$ _____ ()

_____ ()

1. _____ (+)

2. _____ ()

3. _____ ()

4. _____ ()

5. Unit Price #1: \$ _____ ()

_____ ()

1. _____ (+)

2. _____ ()

3. _____ ()

4. _____ ()

5. Unit Price#1: \$ _____ ()

_____ ()

* see Proposal Form for any Unit Prices that do not affect base bid nor alternates, if applicable

I certify that this a correct tabulation of all bids received for this Project on the date stated above. (having checked the Contractor's name and certificate number with the Contractor's Board at www.msbo.state.ms.us / MID at <https://www.mid.ms.gov/licensing-search/company-search.aspx>

(Authorized Signature)

(Date) last revision